

Request for Proposal (RFP)

RFP-DHK-0213

Modification 1

The purpose of this modification is to:

- 1) Extend the submission timeline; and
- 2) Change the estimated assignment schedule.

Therefore,

1) Revised Submission Timeline: April 20, 2022, at 4:00 PM (Dhaka time);

2) Change the “Estimated assignment schedule” section in its entirety from the RFP and replace it with the following:

Estimated assignment schedule

The consultant under the guidance of the Shukhi Jibon project’s assigned staff will conduct the tasks listed below. It is estimated that the consultant will require the following Level of Effort (LoE).

Task	Estimated Days
Develop Script and complete pre-production	10 Days
Interviews, and videography	5 Days
Editing and CG	25 Days
Feedback Sharing and Incorporating (at least 3 times)	24 Days
Sharing final deliverables	1 Day
Total estimated days	65 Days