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iv. Introduction and Background 

 
World Vision Bangladesh (WVB), a Christian humanitarian organization is dedicated to the wellbeing of 

children, especially the most vulnerable children, their families and communities. It is committed to 

serve and partner with people in need regardless of religion, ethnicity, gender and ability. The 

organization is working for fulfilling its objective 'Building a better life for girls and boys in Bangladesh’ 

with the Vision that is “Our vision for every child, life in all its fullness; our prayer for every heart, the 

will to make it so”. For achieving its current objective WVB laid emphasis on 4 major strategic 

objectives: 

 Increase in children who have positive and peaceful relationships in their families and communities 

 Increase in Girls and Boys protected from violence 

 Increase in children who are well-nourished (ages 0-5) 

 Increase in primary school children who can read 
 

Rajshahi APC has followed community engagement steps to develop its LEAP 3 for next 3 years period. 

Through the community engagement tools team engage children, parents and caregivers, community 

people, governmental and nongovernmental organizations, civil society including local business people, 

consultation group members to explore the community perception and belonging. According to the 

available data, Child labour in Rajshahi is 5% among 10-14 years of age children (Boys-8.6% and girls 1%). 

At Upazila level, the lowest child labour rate is 3% and highest 9% among 10-14 years of age children 

(Child Labour Survey 2013) in Paba. Another survey by local organization (LOFS) has shown that 20% 

are hotel labour, 40% are restaurant labour, 50% are tea stall labour, 50% are human huller labour, 10% 

are auto bike labour, 25% are bus labour and 05% are rickshaw puller. On the other hand, 50% children 

are workshop worker, 20% are industrial worker in Rajshahi. (Source: LOFS survey Report-

2016,page#). In another report of Bangladesh Child Rights Forum 2015, has shown that 53.7% domestic 

child labour is victimized of physical violation and 57% of them are facing mental torturing. Paba AP 

evaluation report(year and page#) shows that 1.26% students are dropped out from primary school and 

12.71% from secondary school. Only 46.6% of adolescent girls are enrolled in secondary school and 

even fewer attend regularly. About 72% of HH members get married before the age of 14 to 

above. Over 72.8% girls get married in age of 18 (MICS-2013, page#). Legally, the minimum age of 

marriage is 21 for boys and 18 for girls. Early marriage causes girls to be dropped out of education and 

limits their opportunities for social interaction. School dropout rate is also high in Rajshahi area i.e. 

18.2% children are dropped out from schools before completing the secondary education (BANBEIS-

2015, page#). Children age 1-14 years who experienced psychological aggression or physical punishment 

during the last one month is 80.2% (MICS-2013) in Rajshahi.   

 

It is very important to know from which a comparison can be made in future. So obviously it will help 

the both project to set-up the benchmark against expected result or outcomes. So, it is very important 

for the projects or programmes to identify the present status. So, Rajshahi APC made a TOR consisting 

with detail study panning to conduct the evaluation effectively and successfully. 
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1. Evaluation Survey Summary: 

 

Programme/Project Faith Led Child Development Project 

Proposed Project Length  

 

01 October, 2017 to 30 September, 2019 (2 years) 

Survey Type End Evaluation  

 Evaluation Survey Purpose 

The purpose of conducting an evaluation study is to help programme 

staff/partners gain a better understanding the effectiveness of the 

project intervention and impact of the project in the target 

community. Ultimately it will help to see the achievement of the 

indicators baseline VS evaluation values at the end of project.   

Primary Methodologies 

Both qualitative and quantitative survey methods are preferred to 

use for evaluation. Indicator based data will be collected through a 

participatory process involving community people and all level 

stakeholders. Relevant tools like HH survey, FGD, document review, 

KII to be used for satisfactory measurement of indicators. This HH 

survey is considered as sample survey which will be followed 30 

cluster sampling technique for household selection from finite 

population. Total sample size will be 900 

 Survey Start and End Dates 
Start date:  August 2019 

End date  :  November 2019 

Anticipated Survey Report 

Release Date 
November 30, 2019 

 

2. Description of Programme/Project: 

The project selected to work in 3 Upazila such as Paba, Tanore and Godagari which are economically, 

socially and spiritually most vulnerable. There are lives a mixed community groups both faith and caste. 

As a result the children are mostly victimized at home and outside of their home. According to available 

data, child marriage in Rajshahi District is 72.8 (MICS 2012-13), Literacy rate is 53% (BBS 2011), 

dropout rate 18.2 (BANBEIS 2015). The project addressed the above situations and gaps in 

moral/spiritual upbringing of the children at early stage with providing opportunity to learning 

opportunity, supporting parents, development workers and faith leaders in creating safe and nurturing 

learning environments.   

 

Faith Led Children Development Project has been working in the three selected Upazila such as Paba, 

Tanore and Godagari are semi urban and rural with most vulnerable children and community people. 

According to the national poverty map, the most poor people and concentrated in those Upzilas. The 

community consist of people of diverse religious and ethnic backgrounds. The children are taking acre 

with the light of the celebrating families. The faith leaders are very much motivated and they are doing 

voluntary works for the wellbeing of the children.     

 

The religious context of the selected locations is complex and dynamic and some religious actors are 

ambivalent or even oppositional toward certain development goals, but many more contribute actively 

to mainstream development efforts, either informally or through the work of faith-inspired 

organizations. Besides, Bangladesh is renowned for its robust civil society many have been intimately 

involved for social services in their communities. Project, utilized the faith leaders and developed the 

concept of the parents that is helpful for the community to engage stakeholders to promote them for 

children wellbeing. 
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2.1 The Goal and Objectives  

Project goal: 
Enhanced holistic development of children utilizing the transformative power of faith communities 
Outcomes: 

 Children developed and nurturing positive and peaceful relationships in their families and 

communities  
 Enhanced protection of children from physical violence and enabling environments for children’s 

learning and development by catalysing faith actors and faith communities  

 Church, faith and community leaders, local family-focused organisations initiate and run family 

support programmes 

 Strengthen human resources, development/staff formation and quality of programs 

2.2 Working area  

The Project is implementing in 3 Upazilas (APs) under Rajshahi APC is located under Rajshahi District in 

Bangladesh, located about 225 KM North West of the capital, Dhaka. Rajshahi Sadar Upazila has a total 

area of 176.58 square Kilometers. It is geographically placed between 24°07' and 24°43' north latitudes 

and 88°17' and 88°58' east longitudes. 

The target area is a mixture of urban and rural location. It comprises under 3 upazilla (sub-district).  

Total primary Focus Area: 15 

Name of 

Upazila 

Number of 

PFA 

Union/Municipality Location 

Paba AP 05 04 Unions (Huzuripara, Dhamkura, Dorsionpara and Horipur and  01 

Municipality (Naohata Municipality 

Tanore AP 05 03 Unions (Talondo, Pachondor, Soronji and 02 Municipalities (Tanore & 

Mundumala) 

Goadagari AP 05 05 PFA under 04 unions (Gogram, Deopara, Matikata and (Pakri & 

Risikul) and 01 Municipality(Goadagari) 

2.3 Total Target Beneficiaries 

Project impact area population 
Population Type Tanore Paba Godagari Total 

Boys  9112 10559 7618 27288 

Girl 9426 10247 5748 25422 

Male 15186 17301 10520 43007 

Female 15711 16790 12215 44716 

Total 49435 54897 36101 140432 

 

Area Specific additional information: 

Union/ Municipality 

Number of 

Village/ 

Mahallah 

Total 

population (As 

per Census 

2011) 

Total HHs (as 

per census 

2011) 

Target HHs 

(As per 

census 

2011) 

Target 

Population 

Paba Upazila 

Damkura 8 20781 5003 3212 12925 

Darshanpara 8 13256 3394 2234 8662 

Horipur 13 24560 5952 3661 16316 
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Hujuripara 9 26428 6584 3542 14293 

Nawahata 10 57119 14045 4655 18573 

Upazila Total  48 142144 34978 17304 70769 

Tanore Upazila 

Mundumala PFA 9 17103 3883 3566 15854 

Pachondor PFA 20 27192 6997 6409 25038 

Soronjai UP 11 9821 2550 2220 8613 

Talondo Union 8 11555 3016 2912 11155 

Tanore 

Municipality 
10 31479 7976 4050 17071 

Upazila Total 58 97150 24422 19157 77731 

Godagari Upazila 

Deopara Union 10 39249 8881 3158 14257 

Godagari Union & 

Municipality 
12 

18654 3802 
3458 17202 

39766 8008 

Gogram  Union 11 30743 6817 1923 9007 

Kakanhat  

Paurashava & 

Rishikul union 

13 
16569 3997 

3629 14747 
27511 6633 

Matikata  10 45118 9849 3157 14126 

Upazila Total 56 217610 47987 15325 69339 

Grand Total 

(APC) 
162 456904 107387 51786 217839 

 

Note: As estimated from Govt. Population Census Report 2011 

 
Project direct participants1  Men 

 Women 

 Boys 

 Girls 

1790 

1810 

650 

750 

(Data Source: Project direct beneficiaries: Boys, Girls, 

Parents, Community men & women, Faith Leaders) 

3.  Evaluation Target Audience 

In the evaluation survey the most important audiences are community key stakeholders like children, 

parents, mothers, disability children, local partners. GO, NGOs, CBOs, FBO local health service 

providers, community volunteers, Child Forum, Youth Community, disable children etc. The project 

target group have been selected based on the design documents. They are as follows: 

 RC/non-RC poor family 

 Children and adults living in vulnerable condition  

 Municipality or Upazila educational institutes. 

 Orphans & abandoned children who stay with their relatives 

                                                 
1 Direct participants are those that will directly participate in or benefit from the project. 
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 Project volunteers, church leaders, and likeminded  NGOs 

 ECCD Committees members. 

 CBO Members 

 Child Forum Members 

 FBOs religious leader 

4. Evaluation Type:  

The evaluation study will follow mixed methods/approach i.e. quantitative and qualitative as well 

as comparison with secondary as appropriate for context. Survey design will be formative in 

maximum level for measuring indicators. The evaluation study will be descriptive that may 

attempt to describe situation and issues that project targeted to improve the situation 

especially most vulnerability. The evaluation study will inform project stakeholders on the end 

line status of indicators to see impact at the end of the project and to show the projects’ 

success. This broader scope of analyzing information as per context to find social gaps and it 

will bring recommendation of possible way of solution for improving living condition of 

targeted groups. So, it would highly encouraged addressing to the child 12-18 years using 

Youth Healthy Behavior Survey tools to see the behavioral change of the youths. 
 

The evaluation also suggested conducting a formative research i.e. experimental study having 

two participant groups (Treatment group and control group). The treatment group and control 

group will be selected by using the population census database. So, the randomized controlled 

trial is considered as the determining whether a cause-effect relationship exists between two 

groups.  The random allocation of subjects is used to ensure that the control groups are similar 

in all respects being measured.  

5. Evaluation survey purposes and objectives 

It is known to all that evaluation survey is an important effort to find out the starting point of a 

project from which a comparison can be made in future. In view of the innovative features of 

the programmes, Evaluation survey would be essential and will be carried out to find out the 

achievement of the programme as per LEAP standard, within two years of implementation. 

Obviously it will help the programme to see the end line achievement against expected result 

as per project goal and outcome level indicators considering the baseline value. In addition to 

that the survey will help to find out the existing and future scope/opportunities for extension 

of the project. Overall the AP and all relevant stakeholders will use the report to compare the 

progress and achievements of the programme/projects with baseline survey.  

So, the specific objectives are as follows: 

 To establish evaluation values of indicators of intended outcomes (based on the log-frame 

against which future measurements can be made of changes in behaviour, systemic capacity 

and impact on the conditions of households and individuals 

 To compare result with baseline and thus share progress again each of the targeted project 

indicators  

 To train staff and development partners with methods associated with conducting baseline, 

subsequent monitoring and evaluation, and other studies.  

 Assess the potential for project ownership and sustainability at Upazila and district level. 

 

Sources of Information: 

Project Goals, Outcomes, Outputs & Interventions- 

Project design document contains Project Log frames, M&E plans, Detail Implementation Plans (DIP) by 

phase and annual and Indicators Tracking Table (ITT) which provide sufficient background information 

for project. It is expected that review of such plans would be good sources for preparation of 

evaluation plans.  
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 INDICATORS PLAN 

Outcome level indicators of AP’s/Projects’ Design Documents will be considered for conduction of Evaluation. The lists of Outcome-wise Indicators are as 

bellow. 

Log 

Fram

e 

Cod

e* 

Summary of objectives Indicator Indicator Definition Data Collection Methodology 

Proj

ect 

Goal 

Enhanced holistic 

development of children 

utilizing the transformative 

power of faith 

communities 

% of boys and girls (12-18 years) with positive and peaceful 

relations with their Parent(s)/Caregiver(s) 

This measures % of boys and girls 

(12-18 years) with positive and 

peaceful relations with their 

Parent(s)/Caregiver(s) 

Survey(12-18 years children), 

FGD, KII,  

  

  

% of boys and girls (12-18 years) with positive and peaceful 

relations with their Faith Leaders 

This measures % of boys and girls 

(12-18 years) with positive and 

peaceful relations with their Faith 

Leaders 

Survey(12-18 years children), 

FGD, KII, 

24 

Children developed and 

nurturing positive and 

peaceful relationships in 

their families and 

communities 

% of boys and girls (12-18 years) with positive and peaceful 

relations with their peers 

This measures % of boys and girls 

(12-18 years) with positive and 

peaceful relations with their peers 

Survey(12-18 years children), 

FGD, KII,  

 

24.1 

  

# of parents who demonstrate increased knowledge of CF and 

SNC framework  

Celebrating Families workshops and 

other SNC capacity building learning 

opportunities conducted for 

parents/caregivers that increases 

their knowledge on CF and the SNC 

framework and enable them to learn 

that God cares about every aspect of 

their life. 

HH Survey, FGD, KII,  

24.1 

  

# of parents participating in learning opportunities aimed at 

supporting children's spiritual nurture.  

Events for parents/ couples 

organized with focus on how parents 

can better support children's 

spiritual development. 

HH Survey, FGD, KII,  
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24.2 

Promoted moral value 

based/faith focused 

learning and development 

for children  

# of children participating in SNC activities together with their 

parents.  

Events for parents and children 

organized (CF-based activities: i.e., 

Joys and Pains, Dreams, Blessings 

etc., parent and children days, 

mother and daughter day, father and 

son day, mother and son day, father 

and daughter days) and Children's 

moral value development learning 

sessions 

HH Survey, FGD, KII,  

24.2 

  

# of learning resources/Children’s Moral Value Development 

Module/materials provided for play and recreations for children 

 Learning resources/Children’s Moral 

Value Development 

Module/materials provided for play 

and recreations for children 

HH Survey, FGD, KII,  

25 

Enhanced protection of 

children from physical 

violence and enabling 

environments for 

children’s learning and 

development by catalysing 

faith actors and faith 

communities 

Proportion of parents or caregivers who believe that physical 

punishment is necessary to bring up a child properly  

Percent of parents or caregivers 

with children aged 0-18 years who 

believe that the only way to bring up 

a child properly is to use physical 

violence as punishment   

HH Survey, FGD, KII,  

25.1 

Sensitized faith 

communities on care and 

protection of children 

from faith perspectives # Number of faith leader catalyzing workshop participants  

# Number of faith leader catalyzing 

workshop participants  

HH Survey, FGD, KII,  

2.1 

  

# Number and percent of catalyzed faith leaders who report 

they are somewhat or highly motivated to act on Channels of 

Hope focus issue  

# Number and percent of catalyzed 

faith leaders who report they are 

somewhat or highly motivated to act 

on Channels of Hope focus issue  

HH Survey, FGD, KII,  

2.1 

  

# Number of faith community strategizing (CHAT) workshop 

participants  

# Number of faith community 

strategizing (CHAT) workshop 

participants  

HH Survey, FGD, KII,  

2.1 

  

# Number and percent of CHAT participants who report they 

are somewhat or highly motivated to act (by CoH curricula) 

# Number and percent of CHAT 

participants who report they are 

somewhat or highly motivated to act 

(by CoH curricula) 

HH Survey, FGD, KII,  
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25.2 

Promoted advocacy led by 

the local churches and 

different faith actors for 

the well-being and justice 

towards children # of FBO leaders identified as champion/advocate for children  

# of FBO leaders identified as 

champion/advocate for children  

HH Survey, FGD, KII,  

25.2 
  # of local level advocacy initiative led by the faith actors 

# of local level advocacy initiative led 

by the faith actors 

HH Survey, FGD, KII,  

25.2 
  

# of faith leaders participated and contributed to advocacy 

campaigns  

# of faith leaders participated and 

contributed to advocacy campaigns  

HH Survey, FGD, KII,  

26 

Church, faith and 

community leaders, local 

family-focused 

organisations initiate and 

run family support 

programmes 

# of communities (including faith communities) where CF 

workshops are replicated 

Celebrating Families workshops 

replicated in other sectors of the 

community that relate with children 

(i.e., schools, social services, local 

government units) 

HH Survey, FGD, KII,  

26.1 

Increased capacities of 

church leaders, faith 

leaders, local family 

focused organizations and 

community leaders in CF 

and SNC framework 

# of church leaders, faith leaders, local family focused 

organizations and community leaders trained in CF and the SNC 

framework.   

Church leaders, faith leaders, local 

family focused organizations and 

community leaders trained as 

facilitators of Celebrating families. 

HH Survey, FGD, KII,  

26.1 

  

# of Church leaders, faith leaders, local family focused 

organizations and community leaders demonstrate increased 

knowledge on Celebrating Families and the SNC framework 

Celebrating Families workshops 

replicated in other sectors of the 

community that relate with children 

(i.e., schools, social services, local 

government units) 

HH Survey, FGD, KII,  

26.2 

Functional of community 

based family support 

group/parents support 

group/peer to peer 

support groups/ECCD 

Management 

Committee/VDC and 

mobilized them to support 

MVC and Families # of parents engaged in peer to peer support groups.   

Community Parent support groups 

formed (peer to peer) and regular 

meetings of peer to peer support 

groups conducted 

HH Survey, FGD, KII,  
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26.2 

  # of activities/programs conducted for supporting families. 

Regular meetings, counselling 

sessions, follow up family visits 

conducted by church and faith 

leaders, local family focused 

organizations and community leaders 

for parents/ family support. 

HH Survey, FGD, KII,  

27 

Strengthen human 

resources, 

development/staff 

formation and quality of 

programs  

# and % of staff demonstrated increased knowledge and  skill on 

CF 

  

HH Survey, FGD, KII,  

27 
  

#  and % of staff demonstrated increased knowledge, skill and 

motivation on CoH 
  

HH Survey, FGD, KII,  

27.1 Train and develop human 

capacity # of staff trained on CF 
  

HH Survey, FGD, KII,  

27.1 
  # of staff trained on CoH for CP 

  
HH Survey, FGD, KII,  

27.1 
  # of research/baseline/end phase evaluation done 

  
HH Survey, FGD, KII,  

SO1 

Increase in children who 

have positive and peaceful 

relationships in their 

families and  communities 

 

Proportion of children (12-18) who have a strong connection 

with their caregivers 

Children (12-18) who have a strong 

connection with their caregivers 

HH Survey, FGD, KII,  

 

 

1.1.1. Communities are sensitized on child protection and 

participation  

 

 

 

HH Survey, FGD, KII,  

 

 

1.1.2. Faith communities are sensitized to take action against 

harmful traditional/customary practices 

 

 
HH Survey, FGD, KII,  

 

 

1.1.3. Child participation and voice are ensured through 

sponsorship operation services 

 

 

HH Survey, FGD, KII,  
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SO2 
Increase in girls and boys 

protected from violence 

 

KIP 2.1. Proportion of boys and girls (12-18 years) who are 

reported to have experienced some form of violence in the past 

12 months 

 

Boys and girls (12-18 years) who are 

reported to have experienced some 

form of violence in the past 12 

months 

HH Survey, FGD, KII,  

 

 

KPI 2.2. # of children (ages 12-18 years) for whom 

parents/caregivers (living below poverty line) are providing well  

 

Children (ages 12-18 years) for 

whom parents/caregivers (living 

below poverty line) are providing 

well 

HH Survey, FGD, KII,  

\ 

 

2.1.1. Child led Child Protection initiatives are implemented by 

the communities 

2.1.1. Community based reporting and response mechanism is in 

place 

2.1.3. Advocacy on implementation of policies & laws related to 

Child protection and participation 

2.1.4. Child focused Systems & Structures are functional at all 

level 

2.1.5. Child Welfare Board & Child Affairs Desk at the police 

station  are in place 

2.1.6. Community led care and protection mechanism for child 

monitoring is in place 

2.2.1. Households have assets to start economic     

activities 

2.2.2. Households have access to services from credible 

financial institutions 

2.2.3. Demand-led technical, business and marketing skills 

of youth developed 

2.2.4. Private-NGO-public networking, collaboration and 

partnering strengthened for services 

2.2.5. Producers acquired marketing and business skills 

2.2.6. Producers have linkages with markets actors and 

service providers 

2.2.7. Policy level advocacy promoted 

 

HH Survey, FGD, KII,  
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Indicator 2.1: % of boys and girls (12-18 years) with 

positive and peaceful relations with their 

parent(s)/caregiver(s) 

Indicator 2.2: % of boys and girls (12-18 years) with 

positive and peaceful relations with their peers  

Indicator 2.3: % of boys and girls (12-18 years) with 

positive and peaceful relations with their Faith Leaders 

 

HH Survey, FGD, KII, 

N.B: To explore some indicator measurement, there need some specific recommended tools like Young healthy behaviour tool etc. So, the consultant farm have 

to align the recommended tool for the specific indicators. 
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Sustainability:  
This evaluation will be measured of sustainability issues as prior concern. So, the evaluation will explore 

the following 5 key sustainability issues indicator as appropriate.  

 

Ownership: The active participation of children, parents/caregiver and community and FBO leaders in 

programme implementation will be conducted. Community based local planning process will proceed an 

important mechanism to promote local ownership for ECCD/Learning Roots based programming. It will 

be measured through sustainable indicator.   

 

Partnering: WVB will closely work with a wide range of partners such as, FBOs, community, children, 

parents/caregivers, community based organizations and government institutions to implement the 

programs for sustained well-being of children. Partnering will be facilitated for empowering relationship 

that is built on transparency, trust and mutual respect. Partnership will be built at national, WVB 

Regional and local level. At local level VDCs, local faith based groups, children clubs, village communities 

will be the main partners of the programme.  

 

Transformed relationships: World Vision in Bangladesh seeks to build on and reinforce values and 

practices that support child well-being in households and communities, enabling children to become 

aware of and experience with the love of God. These values and practices include respect, trust, justice, 

love, hope and commitments to volunteer time and share knowledge and resources to help others in 

need.  

 

Local and National Advocacy: Local level advocacy initiatives will be led and driven by the communities 

to create an enabling environment that will contribute to child rights, participation, protection and care 

for well-being of children and communities. Appropriate and contextualized advocacy methods, 

approaches and tools will be used to raise voice and raise demand for quality services.  

6. Survey Methodology 

The Evaluation Survey Methodology will guide the consultant to work effectively and efficiently in 

collecting different need based information from the field. The Evaluation Survey would be participatory 

in nature with a focus on existing situation, learning and action; and lead by external 

consultant/consulting firm. This evaluation study should follow both the quantitative and qualitative 

methods for data/information collection. The AP/Project authority will provide AP/Project working 

area’s background and necessary information for sampling design for the survey. Usually, World Vision 

have used 30 cluster sampling design for the  evaluation surveys of various APs due to its principle of 

simplicity, low cost and easy for operation. Further sampling strategy and procedures can be 

determined later. 

  

The communities would be made aware of the survey’s objectives in order to facilitate their maximum 

participation. As a part of organizational policy and LEAP guidelines, the Support Offices, collaborative 

partner CBOs/NGOs, local govt. representatives, other stakeholders and the community need to be 

involved in the evaluation study to ensure active participation of all partners throughout the process. 

The survey team members will visit the AP/Project locations and conduct several qualitative sessions 

with stakeholders as a part of the Evaluation Survey. Evaluation will be undertaken for each of 

projects/interventions following the goals and outcomes set for. 

 

6.1 Methods of data collection  

To meet the objectives of the survey, data will be collected through following methods: 

1. Quantitative method,  

2. Qualitative methods and document review 

To collect the quantitative data, structured questionnaire will be developed and used, while for 

qualitative data and Focus Group Discussions (FGD). If required, Key Informants Interview (KII) 

will be conducted. 
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6.2 Quantitative Survey 

The quantitative data will be collected through person-to-person interview on sample basis.  

Information on household members characteristics will be collected from the household head 

or responsible person of the selected households through face to face interview. However, for 

information of mother and child, data will be collected from mothers. Trained enumerators will 

be deployed to conduct interviews with structured questionnaire. 

6.3 Sample Size 

Determination of an appropriate sample size is a key to the success of any field operation. As 

the survey is involved with the estimation of many parameters, determination of a single sample 

size appropriate for all the parameters is a difficult task. In this situation, the determination of a 

sample size is generally based on the estimation of a parameter of interest, which is relatively 

rare event among all the parameters so that the sample size adequate for that rare event will 

automatically be adequate for all other parameters.  

The size of the sample will be arrived at using the formula (WHO, 1991; Cochran, 1977): 

                  .)(
)1(

2

2

deff
d

ppZ
n 


   

Where,   

n = size of the sample 

deff = design effect  

p = expected prevalence of specific indicator  

Z = value of the standard normal variable, which is equal to 1.96 at 5% level of significant 

d = the level of precision required or maximum error deemed acceptable=.05 

 

As per baseline survey the sample size define as bellow instruction: 

n = size of the sample =193 (269 after multiplying by 1.4) 

deff. = design effect = 1.4 

p = expected proportion of children = 0.15 or 15%   

Z = value of the standard normal variable, which is equal to 1.96 at 5% level of significant 

d = the level of precision required or maximum error deemed acceptable = 0.05  

 
A complete sampling frame will be prepared with homogenous size of Khanas (HH) for cluster/village, it 

will be basis of Khanas (HH) as per wealth ranking (i.e. Rich, Middle, Poor and ultra-Poor). From the 

total clusters 30 clusters will be selected by random sampling methodology. In addition to that for 

finalize the sample size calculated by above mentioned formula with 0.05 precision (at 95% confidence 

level).  

6.5 Sample Design  

A two-stage cluster sampling design will be followed in the survey. In first stage, the selection of 

villages/wards will be done applying the standard systematic Probability Proportional to size Sampling 

(PPS) method, because the size of wards in terms of number of HH or population are not equal and the 

variables under study are highly correlated with the size of the unit. Moreover, this method reduces the 

coefficient of variation of the estimates and thus increases the reliability of the estimates. 

After clustering the wards (as per Para/Mahalla HHs), an area map will be prepared. Then the area will 

be divided into segment considering number of households and select the segments through lottery. A 

household list will be made of the selected segments to conduct the interview. 

Since the 03 Upazila AP’s targeted area considered as Primary Focus Area (PFA) under 1-2 union where 

included 10-12 villages as per vulnerability analysis with community engagement process. So, in the 
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experimental study, may have considered the Ward/village as treatment group and same respect from 

other Ward/Village as control group. 

According to Population Census 2014, the proportion of children age 12-18 years was 15%. Now to 

have an estimate of the sample size with an absolute precision of 0.05 and 95% confidence level we 

need a sample of 193 (269 after multiplying by 1.4) children aged 12-18 years. It is to be noted here 

that, the original formula for simple random sample (SRS) is readjusted here to obtain the same level of 

precision with a two-stage cluster sampling design calculating design effect. This is done by multiplying 

the SRS sample size by appropriate design effect. According to BDHS 2014, the design effect for 

different indicators for children is around 1.2-1.4 and hence 1.4 has been used to calculate this sample 

size.  

6.6 Qualitative Method same as baseline 

Qualitative data will be collected mainly through structured questionnaire. This method allows a 

surveyor to gain information from a large number of people in a structured way according to specific 

questions, often in ways that allow statistical analysis. They can include structured sets of closed 

questions (yes/no or multiple choice questions) or they can include open-ended questions such as semi-

structured interviews. Fixed-choice or fixed response questionnaires are good for gathering data that 

needs to be analysed statistically, while open-ended or free-response questions can be particularly good 

for determining people’s feelings and attitude. 

   

Review of Documents:  

This will serve gathering of pre-survey information and listing of all possible sources of existing 

information (Design Document, Program Design Document, Detail implementation plan, Baseline 

report, Programme management report annual & mid-year and other records etc.). The review should 

be limited to the critical information that the survey team needs. 
 

Key informant interview: The techniques can include interviews with individuals or groups. Loosely 

structured interviews will be conducted with informants in GoB agencies, NGOs, CBOs, local leaders, 

project facilitators, local media sources as well as programme partners. The focus should be on 

obtaining factual information that is crosschecked with other sources. It is expected to conduct at least 

10 KII with key stakeholders like CBO leaders, Child Forum leaders, NGO & GO officials, Staff, 

potential partners, Elite person, local leaders (Mayor/Chairman/Counsellor) and service providers etc.  

 

FGD or qualitative methods: The focus group discussions will be conducted with community leaders, 

local elite person, people from different professions, CBO members, children, teachers, SMC members 

to know current situation /suffering/achievements in different issues in the programme/project impact 

area. FGDs should involve 8-12 carefully chosen homogenous participants groups to discuss one or 

more issues concerning them all. The facilitator will use a discussion guide, a record keeper who will 

record comments and observations. It is expected to conduct Focus Group Discussion with 15 different 

target groups and community key stakeholders. 

 

Onsite visual inspection: For an experienced observer, this is an excellent way to become familiar with 

programme location. This method does not stand alone, and other assessment methodology should be 

used in conjunction. Onsite visual tasks include: 

 To observe people’s physical condition and activities; ask questions. 

 To visit homes or shelters, water sources, schools, compartment offices. 

 To observe the daily lives of HH (use women as interviewers). 

 To make sketches, take photographs, or use videos, photos, video footage, and even sketches 

are useful in communicating to others the reality of the situations. 

 

SWOT Analysis: SWOT analysis (alternately SWOT Matrix) is a structured planning method used to 

evaluate the Strengths, Weaknesses, Opportunities, and Threats involved in a project or programme. A 

SWOT analysis can be carried out for CHAT Committee, Celebrating Families and children. It involves 

specifying the objective of the business venture or project and identifying the internal and external 

http://en.wikipedia.org/w/index.php?title=Structured_planning&action=edit&redlink=1
http://en.wikipedia.org/wiki/Project
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factors that are favourable and unfavourable to achieve that objective. The idea of SWOT here 

discussed below in brief; 

 Strengths: characteristics of the programme or project team that give it an advantage over 

others 

 Weaknesses: are characteristics that place the team at a disadvantage relative to others 

 Opportunities: external chances to improve performance (e.g. make greater profits) in the 

environment 

 Threats: external elements in the environment that could cause trouble for the programme or 

project 

 

To collect priority socio-economic information (both quantitative and qualitative) that helps programme 

staff/partners to better understand target communities, available community resources and 

validate/adjust programme focus and targeting approaches. Examples of information that could be 

collected include:  

• Important demographics (population sizes, settlement patterns, etc.) 

• Community resources/infrastructure (transport systems/roads/quality/accessibility; access/quality of 

water resources; health and education facilities; access to markets; etc.)   

• Household specific information (family sizes/composition; economic activities; ownership of 

priority assets; etc.) 

Social economic information should also be broadened to explore - 

• Faith and development issues – Being a Christian organization, WV has made a commitment to 

ensure that faith issues are properly understood and addressed in all areas where WV works. During 

evaluation, information should be collected that helps programme staff to effectively: (a) understand 

faith/beliefs that exist in communities and how different faiths influence development choices; (b) 

explore existing faith-based organizations/faith leaders, and the roles they play (and could play) in 

facilitating transformational development and; (c) assess the state (strengths, opportunities, challenges) 

of spiritual nurture for children. Exploring F&D issues at evaluation would help NO/RFO/AP to gain 

deeper understanding about what is happening in communities, the theological interpretations of what is 

happening in communities, the extent to which the gospels are being upheld, etc. 

7. Limitations  

Execution of every work has some limitations, which can make influence in the result. Considering this, 

the intended evaluation survey will try to follow the appropriate methodology to minimize the 

influence. Rajshahi APC works with the rural based people sometimes respondents are not available in 

house due to go out for earning. In that case, required number of households can be included following 

appropriate methodology. We are assuming that to accomplish this task we will have to more conscious 

about country political situation that may partially affected data collection. In this situation the 

consulting firm need to be aware about these issues. The women respondent may not familiar to 

provide information to the surveyor team members, in that places it would be managed to collect 

information by involving female interviewers. To ensure effective participation of respondent of the 

ethnic communities the evaluation team will have to have members able to communicate with ethnic 

groups in the areas (linguistic capacity couples with cross-cultural mediation skills). 

8. Authority and Responsibility  

8.1 Team Members and Roles 

The evaluation survey should have two teams: the core team and the field team. The survey will be 

conducted in joint effort i.e. individual consultant and WVB internal team. The external consultant will 

be the lead consultant and he will form the core team including subject based consultant and 

representative from WVB. The core team will conduct the overall process and members of the core 

team will be physically present in the field during data collection. WVB Regional DME Coordinator, 

National DME Coordinator, Regional Director and AP team will be members of the core team and will 

assist the consulting firm to complete the assignment in time and produce a more informative report. 
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The field team will comprise at least 20 enumerators, supervisors and quality controllers. Both teams 

are obliged to obey the directions and guidance of WVB authority and the consultant. The field 

enumerators/supervisors are recommended to engage local youths for quality data collection.  

The trained and equipped enumerators are responsible to collect authentic data by door to door visit 

for quantitative data with approved schedule/questionnaire. The enumerators also may involve in 

qualitative assessment and need to provide guideline and orientation on data collection process and 

methods. The lead consultant, team leader and subject base consultant might be involved the overall 

process for understanding overall learning to reflect the learning in final product. AP team will for a 

supervisory team, who have the authority to monitor, overall working performance. The survey team 

members are gratified to taking care the feedback of this sub team. The APC team and consultant may 

get assistance to involve local level enumerators by the assistance of this team and overall supervision 

should exist about this process under the authority of AP Manager. All the enumerators and survey 

team members have to be oriented on child protection issues. The evaluation team will have to 

understand the meaning of each and every question and why such questions are asked. This will allow 

the enumerators to ask the questions in an appropriate manner. It will also allow for make translation 

of already existing tools /evaluation questions into Bangla. 

The AP management expects to have the Evaluation Survey conducted jointly by engaging a consultant 

having experience of similar type of studies. The consultant should lead the survey involving staff from 

World Vision Bangladesh, target community and local implementing partners (GOB agencies, 

CBOs/NGOs). If required, the consultant can hire extra personnel primarily in consultation with the AP 

for quality control, data analysis and other purposes mentioned in the proposal. The consultant chosen 

should ensure presence of women staff and adequate gender expertise to capture the findings of female 

respondents. 

 
Manning Schedule 

An manning schedule to describe the estimated duration of personnel deployment for the whole survey 

period and the time-span for each of the specialist and support staffs including volunteers (if any) 

personnel, should be presented in the line of the estimated budget provision and as shown below table: 

MANNING SCHEDULE 

Sl Task Time /Date(s) 
 

Person 

Responsible 

Place 

1 Hire Consultant  15-30 August 

2019 

SCM NBR 

2 Collect relevant documents from 

Project like Village/cluster/Para 

Mohalla/Church/Religious institute, 

Project Proposal, Monitoring and 

evaluation plan, Religious institution 

list, School list, Name and mobile 

number of respective personnel for 

Advisory committee. etc.  

10-15 

September 

2019 

Consultant  APC 

3 Review content of TOR, GO/NGO 

published report, Baseline Report 

template, Child Wellbeing related 

documents and others, Life Skill Based 

education materials. 

15-20 

September 

2019 

 

Consultant  

4 Develop draft HH survey 

questionnaires and FGD guidelines, 

KII, H/circle analysis tools, and other 

tools 

15-22 

September 

2019 

Core study team APC 
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Sl Task Time /Date(s) 
 

Person 

Responsible 

Place 

5 Submit draft HH survey questionnaire 

to Project/ADP for review 

22 September 

2019 

Consultant APC 

6 Collect feedback of the draft 

questionnaire from Project team, 

Regional Office/NO/Team 

By 31 

September 

2019 

Consultant APC 

7 Selection of Enumerators through 

interview in collaboration with 

Project/ADP team  

 by 31 

September 

2019 

Consultant AP 

8 Survey Team/ Study coordinator/ 

associates and Supervisors’ arrival at 

Project /ADP office and Meeting with 

Project/ADP team 

04 October 

2019 

Core study team 

and AP  

AP 

9 Finalize survey area, questionnaire (if 

any) and listing  of sampling 

church/religious 

institutions/schools/CBOs for the 

survey through Meeting with Baseline 

team and project staff 

04 October 

2019 

Consultant  

10 Arrange training for enumerators on 

tools and methodology including field 

test of survey questionnaire 

05 October 

2019 

 

Consultant Project 

11 Collect data at household level using 

finalized tools from planned primary 

and secondary sources (18 

enumerator 10 per day) 

06– 10 

October 2019 

Enumerators Project 

working 

area 

12 Facilitate FGD sessions and KIIs by 

Research Associate  

05 -07 

October 2019 

Research 

Associate 

Project 

working 

area 

13 Dialogue with Parents 05-7 October 

2019 

Consultant Project 

working 

area 

14 Data entry software development 05-08 October 

2019 

Systems Analyst APC 

15 Data coding, data entry, error-

checking modules and data analysis 

program in standard database format 

(MS Access; SPSS; EPI info) 

11 June-15 

October 2019 

Coder/editor/dat

a entry operator 

APC 

16 Data Tabulation according to dummy 

tables 

16-20 October 

2019 

Data Analyst APC 

17 Writing qualitative (FGD, KII, dialogue) 

report and data Analysis  

10-25 October 

2019 

Core study team APC 

18 Write quantitative report using error 

free data, survey observations, findings 

and analysis 

15 -25 

October 2019 

Core study team  APC 

19 Send draft report to Project 

management and Regional/National 

Office/ other related units of WVB 

25 October 

2019 

Consultant   NBR and 

Project 
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Sl Task Time /Date(s) 
 

Person 

Responsible 

Place 

20 Report/data validation with community 

at project area after incorporating final 

feedback from WVB  

28 October 

2019 

Consultant  Project/AP 

office 

21 Incorporate feedback, revise draft 

report where necessary, prepare draft 

final report & submit to Project 

management 

30 October 

2019 

Consultant  Project /AP 

22 Collect Feedback from Project 

management, and other related 

stakeholders on draft final report 

 5 November 

2019 

Consultant  Project /AP 

23 Incorporate feedback, inputs received 

from WVB and prepare Final Report 

7 November 

2019 

Consultant  Project /AP 

24 Send Final Report to Project 

Management 

10 November 

2019 

Consultant Project/AP 

 

 

Tasks of consultant 

1. The consultant will review the  Program design document (Logical framework, DIP, M&E Plan, 

Performance Indicator Tracking Table (ITT), sustainability plan, working strategy, Programme 

reports  and other relevant documents). 

2. Ensure participation of both WVB technical and programming staff members in all activities 

mentioned above as observers and advisors. Maximum involvement of the AP/Project and 

World Vision team should be ensured for learning and use their expertise in the survey 

process. 

3. Develop the survey methodology and sampling procedures, determine the sample size required 

for this  evaluation survey in consultation with Division, AP/Project management, National office 

and as well as support offices. World Vision has guidelines on determination of sample size and 

these should be complied appropriately by ensuring participation of WV professionals.   

4. Ensure survey questionnaire in both version Bangla and English. Field team will be conducted 

survey using Bangla version survey questionnaire.  

5. Develop quantitative and qualitative questionnaires and other check lists/ tools incorporating 

appropriate questions for information items and include proxy indicators so that complex 

outcome indicators (e.g. socio-economic indicators) can be derived from. Ensure to have 

indicators disaggregated by gender, age and ethnicity and where appropriate also by religion, 

poverty status and other vulnerabilities such as widows, orphans or people with disabilities etc. 

The consultant will be required to align with and use several World Vision tools and guiding 

questions as well as the comments/instructions of SO when developing the  evaluation tools. 

6. Translation of survey tools in local language and share with Regional/APC/AP team for 

finalization i.e. translate English to Bengali as appropriate. 

7. Pre-test questionnaire and updates required changes with appropriate questions. 

8. Form a team for evaluation survey involving staff from different stakeholders and 

APC/AP/Project/WVB NO. Adequate women representation should be ensured. 

9. Assist APC/AP team to organize at least 5-day comprehensive training session to orient the 

team members & enumerators on tools and methodology including field test. Maximize quality 

of data to be collected through developing training enumerators and supervisors, developing 

procedures for collection of data. WV will assist in this process as it is expected that the 

consultant will make use of some WV tools for evaluation. 

10. Assist APC/AP team during data collection by using finalized tools from planned primary and 

secondary sources.  

11. Assist APC team for data storing into databases using data entry and analysis program 

developed and sent raw data to AP just after completion of data entry. 
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12. Design dummy tables, graphs and summary formats before preparing report writing and share 

with Regional DME for final feedback.  

13. Use both quantitative data analysis using statistical techniques and qualitative data analysis in 

calculating benchmark at goal & outcome level indicators. 

14. Write report using error free data, survey observations, findings and analysis obtained from 

other analytical computer packages.   

15. Send draft report for comments to community and AP/Project, NBR as well as MEAL Team 

members of NBR and National office with raw database. 

16. Arrange sharing sessions/dialogue for presentation of survey findings to community, AP, DO 

and NO staffs.  

17. Incorporate feedback and present revised report to community, Division/National office and 

support offices. 

18. Finalize report after incorporating feedback including Support Office feedback. 

19. Submit the final report (five set hard copies) to the AP/Project management for final approval 

accompanied a soft copy of report and all primary tables and databases (MS Access, SPSS, MS 

Word and others software format) based on which report has been produced. 

20. Participate in the sharing of evaluation results with communities with the assistance of Rajshahi 

APC Team. 

21. Consultant will do 05 FGD/KII  

22. Result sharing and validation with community  

23. Enumerators training on the survey instrument 

 

Responsibility of WVB  

 

The WVB will responsible to accomplish some activities: 

1. Evaluation survey ToR develop 

2. Evaluation survey process facilitation 

3. Invitation for bid, analyse proposals and potential firm selection 

4. Ensure the agreement with consultant 

5. Provide secondary documents 

6. Explain the local context and practices of the community  

7. Provide general and geographic information about the AP/Project working area, community, 

beneficiary etc. 

8. Provide assistance and feedback to prepare indicator mapping and developing survey tools  

9. Questionnaire design 

10. Survey planning 

11. Print and supply of questionnaire. 

12. Enumerators engagement and data collection supervision, quality control 

13. Provide training of the enumerators. 

14. Database development 

15. Conveyance and training support for the enumerators/supervisors. 

16. Error checking 

17. Basic analysis 

18. Report review 

19. Result sharing with community 

20. Qualitative study (FGD/KII) 

21. Data entry in the supplied software/database       

22. Review and provide feedback on tools and draft reports 

23. Monitor and follow up the overall performance of the consultant  

24. Monitor closely about data quality having validation checking on the filled out questionnaire by 

the enumerators.  

25. Monitor data entry quality checking and provide feedback for improvement.  

26. Coordinate with support office, partners & other stakeholders and incorporate their feedback 

27. Ensure timely payments to the consultant with having proper documents  

28. Creatively determine the best form of cross-checking/sharing evaluation findings with 

communities and organize appropriate events to do that.   



TOR - Evaluation Survey “Faith Led Child Development Project” 2019 

 Page 9 

 

  
 

Profile of Principal Investigator/Team leader/Consultants (Detailed CV to be submitted) 
 

The Principal Investigator/ Team leader should have:  

 A higher degree in Social Science PhD preferred (Economics/Agricultural Economics /Sociology 

/Anthropology /Development Studies /Natural Resource Management) or relevant field 

 Experience in the  evaluation of development programs: at least 7-10 Baseline/Survey/Evaluation 

completed as a principal investigator or team leader 

 Proven experience in use of participatory approaches for evaluation studies  

 Good understanding on PRA approach 

 Proven experience of the development context of Bangladesh and experience of work with 

ethnic people will be added value. 

 Experience with qualitative and quantitative survey methods 

 Good understanding of WV Bangladesh development philosophy in both urban and rural 

contexts 

 Good combination of sectoral (Health Economic, Education, Child Well-being etc.) experts 

 Experience in statistical analysis and report interpretation 

 Basic knowledge on statistics 

 Good understanding good governance components 

 Excellent report writing and communication skills in English 

 Experience in guiding, leading and mentoring the survey team 

 Understanding on national child protection policies and constraints 

 Faith led project evaluation/evaluation survey experience will have an added value.  

 Skill on developing survey tools in alignment with WV partnership standards 

 Indicator mapping for survey tools design appropriately  

 Ability to finalize the questionnaire after pre-testing at field level 

 Maintain strong monitoring and spot supervision during data collection period for reducing 

possible error  

 Organized participatory sessions for qualitative information collection  

 Provide/invite advisory team members for monitoring raw data after entering data into the 

database 

 Analysing quantitative variables and prepare indicator wise table and attach it with final 

document 

   

Expected Format for Evaluation Survey Plan by Project 
 

The evaluation proposal should be accompanied by a detailed evaluation plan of the following format 

shown below or better ones if recommended. The evaluation plan must be based on evaluation focus 

area (i.e. outcome of project/programme and in some case outputs of project) and assumptions as per 

project log frame. 
 

 

 

EVALUATION PLAN 
 

 Evaluation 

Focus 

OVI or  

Line of Inquiry 

Survey 

Tools  

Data Source 

& Quantity 

Location of 

Data 

Collection 

Means of 

Analysis 

Time 

Needed 

Goal 1:  

 

1. 

2. 

3. 

   

 

  

Outcome: 1.5  

 
1. 

2. 

3. 

     

Outcome: 1.2:        

Outcome: 1.3:        

Outcome: 1.4:        

Outcome: 1.5:       
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Expected output from the Consultant 

 

The Consulting Consultant will ensure the following tasks- 

 Program Design Document and others relevant documents  

 Develop survey tools in alignment with WV partnership standards 

 Indicator mapping for survey tools design appropriately  

 Finalizing the questionnaire after pre-testing at field level 

 Develop database using MS-Access (for quantitative part) and prepare code manual for tracking 

variable  

 Maintain strong monitoring and spot supervision during data collection period for reducing 

possible error  

 Organized participatory sessions for qualitative information collection  

 Provide/invite advisory team members for monitoring raw data after entering data into the 

database 

 Analysing quantitative variables and prepare indicator wise table and attach it with final 

document 

 Submit quantitative and qualitative survey information (raw data) to AP/Project authority    

 Share the draft report to AP/Project, Community people and others partners for feedback 

 Presentation of revised draft to AP/Project, DO, NO PDQA/MEAL and others partners for 

feedback 

 Prepare 2 pager on Evaluation Research Report 

 Submit the (revised) final report to APC/Project, DO/NO/MEAL (hard and soft)  

 Submit final data (MS Access and SPSS,) to AP/Project during submission of final report. 

 Summit all collected questionnaires before receiving the final payment.  

 

Activity Schedule 

An activity schedule to describe when major evaluation activities would take place and for how long, 

should be presented in Gantt-Chart by weekly distribution of time frame as format shown bellows- 

Sl # Position/Name/

Nos 

W

01 

W

02 

W

03 

W

04 

W

05 

W

06 

-- -- -- W 

10 

W 

11 

W

12 

1. Document 

review 

            

2 Briefings of the 

evaluator (s) 

            

3. Finalize the 

Evaluation 

Survey design 

and methods and 

preparing the 

detailed 

Evaluation 

Survey plan 

            

4. Data collection 

and entry 

            

5. Data analysis             

 Report 

formulation 

            

6. Stakeholder 

meeting and 

review of the 

draft report 

            

7. Incorporating             
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comments and 

finalizing the 

evaluation survey 

report 
 

Development of Evaluation Survey Proposal by Interested Consultant 

The interested Consultant should have to produce both technical and financial proposal for evaluation 

survey basis on this ToR and submit the same to the Regional Office of World Vision Bangladesh within 

stipulated timeframe.  

 

 Technical proposal that should demonstrate the experience, knowledge and understanding of the 

World Vision AP development approach, general and detailed methodology that the consultant is 

proposing for the evaluation survey, methods and procedures of data collection as deemed relevant 

for the survey and certification of the consultants. 

 

The consultant should submit the detail curriculum vitae, give an indication of time availability (start 

date) and provide contact references of two referees. World Vision may wish to see substantive pieces 

of work and conduct reference check.  

 

 Financial proposal  

- Cost-estimate; 

- Salary/honorarium including social costs (VAT, tax etc.); 

- Cost of data collection form development; 

- Cost of stationeries and report production of draft and final in 5(five) copies. 

 

Evaluation Criteria for the Consultant 

Among the submitted proposals only the technical proposals will be opened first at the time of 

evaluation. The financial proposals will remain sealed until technical proposals are evaluated. The 

technical quality of the proposals will be evaluated on the basis of two major score points: 

 

 Understanding the survey work (45 points) i.e. (a) Understanding the objectives, (b) Quality of 

methodology, (c) Innovativeness, (d) Work programme, (e) Comments on TOR and (f) 

Presentation of proposal. 

 

 Quality of firm, its logistics and human resources (55 points) i.e. (a) Experience of firm and 

similar and different types of studies conducted for national and international agencies, (b) 

Experience of the  Consultants (including the sectoral experts), (c) Technical supporting staffs 

and logistics facilities, (d) Have Publications in national or international journal/s 

 

8.2 Partners 

In order to effective and efficient execution of the evaluation survey the Consulting firm will perform 

the study involving staff from AP, DO, NO-MEAL, SO, Community people and the local implementing 

partners (Govt. agencies, CBOs/NGOs). In the survey process all partners will contribute to the study 

with respect;    

Role Task 

AP staff  Develop ToR 

 Communication & coordination with DD ,DMEC, NO-MEAL, SO 

 Coordinate collection of information for terms of reference. 

 Overall supervision & and coordination at field level.  

 Advise the team on survey priorities from a program perspective.  

 Introduce team leader to evaluation partners. 

 Print questionnaire 

 Conduct training for the enumerators 

 Complete data entry in the prescribe formats/database 

 Supervise the data collection, checking and analysis. 

 Ensure the final report. 
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 Submit to DO, NO and SO. 

 Share the report with community and partners. 

 Feedback receive from DO, NO, SO and incorporate in report. 

RO/NO  Provide technical support to develop ToR. 

 Review ToR and initiate for approval from appropriate authority. 

 Recruit consulting firm. 

 Provide technical assistance to the hired firm for planning, and indicator 

mapping. 

 Assist the AP/Project to ensure quality in the study. 

 Report review and given input 

SO  SO will participate in the review of  evaluation TOR,  evaluation tools and  

evaluation reports 

Local 

Government 

 Ensure enable environment for collecting information from appropriate 

respondent. 

 Provide authentic information to the survey team 

 Assist to establish benchmarks for the chosen indicators 

 Participation in meeting and sharing and provide feedback. 

Community 

institutions 

 Supervise & monitoring data collection 

 Provide suggestion and constructive feedback on TOR. 

 Cooperate in information collection of survey. 

 Introduce information collectors to communities. 

 Provide relevant data to the interviewer. 

 Assist in planning and mapping. 

 Review the survey report and provide feedback. 

 Participate in meeting and sharing and give feedback 

 

9. Team Advisor 

An advisory team will work to make the evaluation survey successfully. The roles of responsibility of 

advisory body are given below;  

SL. No Description of Advisory 

Committee 

Responsibilities 

01 Team Leader 

(Chief consultant of  

evaluation survey who will 

be outside of WVB) 

- Sharing with WVB team to understand  evaluation purpose 

- Collect and study reference materials  

- Chalk out evaluation survey plan in collaboration with 

AP/DO/National Office and survey team  

- Methodology setting 

- Select appropriate sample size with scientific sampling 

procedure  

- Develop appropriate data collection instrument both qualitative 

and quantitative with guideline 

- Guide and mentoring the survey team members for collecting 

authentic information from field   

- Ensure authentic information posting into the database  

- Data analysis and interpret  evaluation report  

- Sharing survey findings with different level of stakeholders 

- Finalize the  evaluation report 

02 Subject based consultant 

(Outside WVB) 

 

 

- Documents review 

- Develop and finalize data collection instruments  

- Ensure Pre-test of survey tools 

- Ensure training for enumerators   

- Supervise data collection process  

- Data analysis and report writing 

03 Regional DME - Overall supervision and monitor the activities and performance 
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SL. No Description of Advisory 

Committee 

Responsibilities 

Coordinator, WVB of consulting firm  

- Provide timely feedback and guidance from the technical view 

- Ensure to develop appropriate survey tools  

- Assist in methodology selection and finalize sampling process  

- Provide relevant documents and survey opinions for the survey 

team 

- Supervise data collection  

- Database monitoring for posting authentic data  

- Follow up analysis process and report tabulation system  

- Ensure feedback on draft report 

- Maintain close liaison with Firm /consultant /NO /AP 

- Attend meetings/sessions/workshops 

04 APC Manager, WVB - Make dialogue with consulting firm 

- Provide guidance and support to execute survey work 

- Organize report sharing workshop 

- Supervise & monitor overall data collection process in the field 

level  

- Ensure relevant documents 

- Contribute to resolve problems (if any)  

- Ensure different stakeholders in report sharing workshop 

- Overall management  and guidance  

05 MEAL Team 

National Office 

- Provide time to time feedback as per need  

- Report review and provide feedback  

- Quality checking of the reports 

- Performance monitoring of the consulting firm 

- Quality assurance of consulting firm and final product will be 

reviewed.   

06 Director-Field operation  

/Regional Director, WVB 

- Ensure timely feedback on any queries/ensure appropriate 

working condition 

- Ensure feedback on draft report 

- Maintain close liaison with Firm /consultant/DO/NO /AP /SO 

- Attend meetings/dialogue/workshops 

07 Support Office -  Evaluation ToR review and provide necessary feedback 

And validate the  evaluation TOR 

- Provide suggestion in indicator mapping to prepare appropriate 

survey tools 

- Review the evaluation tools for checking relevancy. The tools 

will be used after having approval from SO. 

- Provide feedback on draft report  

- Provide technical advice as per AP/WVB request 

- Advice from support office will be honoured and incorporated 

in the evaluation and when emerging during the evaluation 

process. 

10. Products 

The final product of this survey process will be “Evaluation Survey Report of Faith Led Child 

Development Project, Rajshahi APC. But some other products like the database for the quantitative 

survey, data entry table, FGD records & findings and the primary & secondary tables. These products 

will be valuable records and evidence for any programs to be planned in the near future. Specifically, the 

evaluation products should be presented or preserved in the form of: 

 The final report (both in hard & soft format) 

 The database of quantitative survey (MS Access or visual basic ) 
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 The consolidated records and findings of FGD as qualitative data 

 Summary primary and secondary tables/matrices used in report (both in hard and soft formats) 

 The presentations and summary of findings, conclusions, recommendations, and lessons learned 

used during sharing and debriefing with stakeholders. 

 Evidences and records of debriefings and feedback obtained as outcome and used for incorporation 

and updating the final report. 

 

The final report of the evaluation survey would be produced in English as per outline given bellow and 

be submitted in both hard and soft form (CD version) to the APC/Project Manager, Regional Director 

WVB.  
 

Report format (Draft final/Final report): Max limit 30 pages.   

 Executive summary 

 Introduction 

 Background 

 Objectives and methodology  

 Completed Indicator Matrix 

 Observations and Findings (Detailed Narrative) 

 Identified benchmarks by outcomes, outputs and indicators for every project 

 Programming opportunities/ recommendation  

 Limitations  

 Conclusions 

 Others (if any) 

 Annexure including table presentation of all data collected and summary of qualitative data by 

project, data collection tools, Location/ Country Map 
 

Paper and font Size: A4 size paper and Times new Roman 12 size are required. 

11. Logistics and Time-frame for the evaluation Survey Process 
 

All required logistics for conducting the survey such as accommodation, transportation and food to be 

managed by consultation firm. Interpreters, data processor, facilitators, computer, printer etc. that is 

associated with evaluation survey to be managed by the agreed consulting firm. WVB, Rajshahi APC 

authority will not provide any support in this regard. As an exception, if it is necessary to use AP hall 

room for making dialogue and conducting sharing workshop, the AP authority may permit this by the 

availability of the meeting room. 

 

Budget and Mode of Payment 
 

Budget:  

Required budget for evaluation is available for FY 2019 plan as per agreement with SCM, WVB. 

Consulting farm should have VAT registration number and TIN number. VAT and TAX would be 

deducted as per Government rules. 
 

Mode of Payment:  

All payment would be in account pay cheque and VAT/TAX should be deducted as per govt. policy and 

according to the agreement signed in between the consultant and WVB (Supply Chain Management). 

The consultant will have to pay after completing the survey  30% , 30% and 40% submission of the final 

report. 

 

 Evaluation Survey Ethics 
 

The firm should provide relevant and appropriate evidences in support of their events and information 

provided for qualifying themselves. 

  

 Work location  
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Paba AP: 05 PFA under 04 Unions (Huzuripara, Dhamkura, Dorsionpara and Horipur and 01 

Municipality (Naohata Municipality) 

 

Tanore AP: 05 PFA under 03 Unions (Talondo, Pachondor, Soronji and 02 Municipalities (Tanore & 

Mundumala) 

 

Goadagari AP: 05 PFA under 04 unions (Gogram, Deopara, Matikata and (Pakri & Risikul) and 01 

Municipality (Goadagari) 

 

 Reporting language 

English is mandatory for producing final report. But in case of report sharing with different stakeholders 

and partners, it should be translated in Bangla. Before presentation, the consulting firm is obliged to 

submit the report to AP authority for checking validation and appropriateness.   

 

 Tentative time frame for the  evaluation survey 

The expected total time length to produce final evaluation survey product is 60 days (calendar). An 

extended period (max. 10 days) may be allowed having proper justification and rational from the 

consulting firm. The consulting firm need to collect prior approval for extension of the survey period (if 

time extension is necessary). The timeframe will be started to countdown from the date of contract 

signed for the work. 

 

 

 

 Confidentiality and copyright  

The copyright authority only preserves by the World Vision Bangladesh of this survey document. It 

should maintain confidentiality in using the information and programme documents for the needs of this 

survey. It is being expected professionalism in every bit of this dealing.  World Vision Bangladesh will be 

the owner of this report and have authority to use information and other necessary message for the 

development perspective of the organization. 

12. Documents  
 

The consultant will review following documents during the various stages of Evaluation Survey process: 

 

 AP Program design document (4th phase)  

 Baseline report 2018 (FLCDP) 

 Phase evaluation report, FY-2014 

 Programme and Project Management Reports (semi-annual and annual) 

 WV Design, Monitoring and Evaluation Policy document  

 Compendium of Indicators   

 Child Wellbeing related documents 

 Monitoring Report 

 Census Report  

 Different national/international and local publication 

13. Lessons Learned 

To identify lessons learned the following steps would be considered: 

 This survey will help the AP/Project to know the opportunities and resources which will 

contribute effective implementation process of activities to achieve the target. 

 At the end of the survey process, WVB and WV USA will specifically discuss how the 

evaluation survey information will be integrated into AP Program Design Documents and 

proceed with this task. 
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 AP will organize an evaluation report sharing workshop with key stakeholders and 

programme partners to disseminate the final findings/recommendations of the survey. It will 

influence them to involve in programme implementation process actively.  

 

15. Appendices 

 

Appendices for the Evaluation Survey TOR included as: 

Sustainability 
Plan.docx

 

1st Option -FGD 

Report Template_CWBO 2.docx

2nd Option-KII 

Guide _ CWBO 2.docx

Caregiver Servey 

5-Child_Protection_Module.doc

CWB O 1 and 2 

PPT_ March 2018.pptx

Definition and 

Guidance to Measure the Indicator.docx

Final Survey CWBO 

1 and 2.docx

Guidance Note on 

quantitative administration and reporting.docx

KII Report Template 

_ CWBO 2.docx
 

F&D Index Data 

Analysis Tool_updated_July 2019.xlsm
 

 

 


